SECTION 01290

SCHEDULE OF VALUES
PART | GENERAL

1.01 SUMMARY
A. Section includes: preparation, format, and submittal of Schedule of Values.

1.02 PREPARATION

A. Prepare satisfactory Schedule of Values identifying costs of Major Iltems of Work.
B. Divide the Work into the following Major Items of Work:

Option A

1. Sandblast and Recoat

a. 3.0 million gallon steel reservoir exterior

b. P2B Pump station & above ground yard pipe
Removal of Hazardous Waste Material

Handrail installation

Ladder and Safety Cage Extension

36-inch Roof Vent

Water level Indicator

30-inch Manhole

Nook~wn

Option B

1. Sandblast and Recoat

a. 7.5 million gallon steel reservoir exterior

b. P2B Pump station & above ground yard pipe
Removal of Hazardous Waste Material

Handrail installation

Ladder and Safety Cage Extension

36-inch Roof Vent

Water level Indicator

ogahwn

Option C

1. Sandblast and Recoat

a. 7.5 million gallon steel reservoir exterior

b. 3.0 million gallon steel reservoir exterior

c. P2B Pump station & above ground yard pipe
Removal of Hazardous Waste Material

Handrail installation

Ladder and Safety Cage Extension

36-inch Roof Vent

Water level Indicator

30-inch Manhole

Nogakwn

C. Assign process to Major Items of Work which aggregate the Contract Price. Base prices
on costs associated with scheduled activities for each Major Item of Work.
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1.03 SUBMITTAL

A. Submit preliminary Schedule of Values no later than ten (10) working days following
effective date of Notice to Proceed.

B. Submit corrected Schedule of Values within ten (10) days upon receipt of reviewed
Schedule of Values, but no later than ten (10) days prior to anticipated submittal of first

Application for Payment. No progress payment will be issued without an approved
schedule of values.

C. Upon request, support prices with data which will substantiate their correctness.

PART IIMATERIALS

Not Used.
PART llI EXECUTION
Not Used.
END OF SECTION
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