

Mayor
Shari L. Buck

Acting City Manager
Maryann Ustick

Council Members
William E. Robinson
Robert L. Eliason
Anita G. Wood
Richard J. Cherchio

Utilities Department - Technical Services Division
2829 Fort Sumter Dr. • North Las Vegas, Nevada 89030
Telephone: (702) 633-1484 • Fax: (702)399-0383 • TDD: (800) 326-6868
www.cityofnorthlasvegas.com

ADDENDUM NO. 3
BID NO. 1368
WATER BOLSTERING PROJECT BETWEEN NORTH 5TH AND DONNA PHASE II
ISSUE DATE: 3/10/10

THE BIDDER SHALL ACKNOWLEDGE RECEIPT OF THIS ADDENDUM UNDER THE FIRST ADDENDUM LINE ON THE FIRST PAGE OF THE BID PROPOSAL.

1.0 REVISION SPECIAL CONDITIONS

3.0 SUPPLEMENT TO 7.2.11 WORKING HOURS
PAGE SC-1

Original States:

Construction of the project shall be allowed only between the hours of nine (9:00) a.m. and three (3:00) p.m., Monday thru Friday.

Revised states:

The work hours for the project have been revised to six-thirty (6:30) a.m. to three (3:00) p.m. with no work being performed between the hours of eighttwenty-five (8:25) a.m. and nine-ten (9:10) a.m. Within the time restriction, all equipment must be turned off and any open trenches are required to be plated.

Tony Esguerra
Assistant Purchasing Manager