

BID ABSTRACT
CITY OF NORTH LAS VEGAS
UPPER LAS VEGAS WASH TRAIL, PHASE 1
BID NO. 1320 - LABOR COMMISSION NO. PWP CL-2009-67
BID DATE: July 16, 2009

ITEM	DESCRIPTION	QTY	UNIT	ENGINEER'S ESTIMATE		GOTHIC LANDSCAPING, INC.		WESTERN STATES COMPANIES		TAND, INC.		WISER CONSTRUCTION LLC	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
SC 3.1	Construction Conflicts and Additional Work	1	LS	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00
SC 3.2	Mobilization and Demobilization	1	LS	\$ 300,174.00	\$ 300,174.00	\$ 28,600.00	\$ 28,600.00	\$ 160,000.00	\$ 160,000.00	\$ 70,000.00	\$ 70,000.00	\$ 209,547.52	\$ 209,547.52
SC 3.3	Traffic Control	1	LS	\$ 40,000.00	\$ 40,000.00	\$ 10,400.00	\$ 10,400.00	\$ 28,000.00	\$ 28,000.00	\$ 13,000.00	\$ 13,000.00	\$ 13,518.96	\$ 13,518.96
SC 3.4	Storm Water Pollution Control	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 12,480.00	\$ 12,480.00	\$ 8,100.00	\$ 8,100.00	\$ 8,000.00	\$ 8,000.00	\$ 5,720.00	\$ 5,720.00
SC 3.5	Dust Control	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 5,928.00	\$ 5,928.00	\$ 10,000.00	\$ 10,000.00	\$ 24,000.00	\$ 24,000.00	\$ 65,859.13	\$ 65,859.13
SC 3.6	Pedestrian Trail	1	LS	\$ 1,724,753.00	\$ 1,724,753.00	\$ 630,416.00	\$ 630,416.00	\$ 788,000.00	\$ 788,000.00	\$ 730,000.00	\$ 730,000.00	\$ 557,906.96	\$ 557,906.96
SC 3.7	Water Service - 3/4" Meter	1	LS	\$ 36,420.00	\$ 36,420.00	\$ 27,545.00	\$ 27,545.00	\$ 19,600.00	\$ 19,600.00	\$ 19,300.00	\$ 19,300.00	\$ 12,882.04	\$ 12,882.04
SC 3.8	Water Service - 1" Meter	1	LS	\$ 94,460.00	\$ 94,460.00	\$ 42,909.00	\$ 42,909.00	\$ 19,600.00	\$ 19,600.00	\$ 18,000.00	\$ 18,000.00	\$ 23,085.21	\$ 23,085.21
SC 3.9	Signal Systems	1	LS	\$ 147,109.00	\$ 147,109.00	\$ 148,029.00	\$ 148,029.00	\$ 145,600.00	\$ 145,600.00	\$ 74,000.00	\$ 74,000.00	\$ 272,885.60	\$ 272,885.60
SC 3.10	Lighting and Electrical	1	LS	\$ 1,410,012.00	\$ 1,410,012.00	\$ 629,304.00	\$ 629,304.00	\$ 720,000.00	\$ 720,000.00	\$ 820,000.00	\$ 820,000.00	\$ 767,028.08	\$ 767,028.08
SC 3.11	Irrigation System	1	LS	\$ 161,400.00	\$ 161,400.00	\$ 293,280.00	\$ 293,280.00	\$ 195,000.00	\$ 195,000.00	\$ 200,000.00	\$ 200,000.00	\$ 150,841.60	\$ 150,841.60
SC 3.12	Landscaping	1	LS	\$ 259,992.00	\$ 259,992.00	\$ 253,760.00	\$ 253,760.00	\$ 302,000.00	\$ 302,000.00	\$ 240,000.00	\$ 240,000.00	\$ 193,004.24	\$ 193,004.24
SC 3.13	Native Revegetation and Seeding	1	LS	\$ 183,881.00	\$ 183,881.00	\$ 95,680.00	\$ 95,680.00	\$ 135,760.00	\$ 135,760.00	\$ 132,000.00	\$ 132,000.00	\$ 135,200.00	\$ 135,200.00
SC 3.14	Site Amenities	1	LS	\$ 413,968.00	\$ 413,968.00	\$ 131,471.00	\$ 131,471.00	\$ 30,000.00	\$ 30,000.00	\$ 377,000.00	\$ 377,000.00	\$ 534,508.35	\$ 534,508.35
SC 3.15	Ocotillo Shade Shelters	1	LS	\$ 372,104.00	\$ 372,104.00	\$ 318,240.00	\$ 318,240.00	\$ 420,000.00	\$ 420,000.00	\$ 360,000.00	\$ 360,000.00	\$ 307,447.92	\$ 307,447.92
TOTAL BASE BID					\$ 5,779,273.00		\$ 3,228,042.00		\$ 3,581,660.00		\$ 3,685,300.00		\$ 3,849,435.61

Subcontractors:	Site Amenities (Ocotillo Shade Stru)	Evalis Recreation Installation				
	Concrete	MS Concrete	MS Concrete			
	Fencing	Ace Fencine Inc.	Fencing Specialists	The Tiberti Company		
	Grading/Paving	Western States		Las Vegas Paving		
	Signage/Striping	Affordable Striping & Sealing				
	Wet Utilities	Master Trenching Inc.	Tejas Electrical Underground			
	Traffic Control	Traffic Control Service				
	Electric	NVR Electric, Inc.		Palmer Electric	Wheeler's Electric, Inc.	
	Site Signs	Signs West, Inc.				
	Landscape		MS Companies/Gothic Landscape		DW Landscape	

Suppliers:	Concrete	MS Concrete			SN Ready Mix	
	Fencing	Ace Fencing Inc.				
	Signage/Striping	Affordable Striping & Sealing				
	Wet Utilities	Master Trenching			HD Supply	
	Electric	NVR Electric				
	Site Signs	Signs West, Inc.				
	Octollio Structures		Park Pro	Park Pro	Park Pro	
	Plant Material			Star Nursery		
	Exercise Equipment					
	Asphalt					
	Type II					

BID ABSTRACT
CITY OF NORTH LAS VEGAS
UPPER LAS VEGAS WASH TRAIL, PHASE 1
BID NO. 1320 - LABOR COMMISSION NO. PWP CL-2009-67
BID DATE: July 16, 2009

ITEM	DESCRIPTION	QTY	UNIT	ENGINEER'S ESTIMATE		VALLEYCREST LANDSCAPE DEVELOPMENT		RAFAEL CONSTRUCTION, INC.		HCI UNDERGROUND, LLC.		CG&B ENTERPRISES, INC.	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
SC 3.1	Construction Contlicts and Additional Work	1	LS	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00
SC 3.2	Mobilization and Demobilization	1	LS	\$ 300,174.00	\$ 300,174.00	\$ 117,450.13	\$ 117,450.13	\$ 100,000.00	\$ 100,000.00	\$ 53,610.00	\$ 53,610.00	\$ 44,818.00	\$ 44,818.00
SC 3.3	Traffic Control	1	LS	\$ 40,000.00	\$ 40,000.00	\$ 15,645.30	\$ 15,645.30	\$ 15,000.00	\$ 15,000.00	\$ 34,217.00	\$ 34,217.00	\$ 14,818.00	\$ 14,818.00
SC 3.4	Storm Water Pollution Control	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 911.13	\$ 911.13	\$ 10,000.00	\$ 10,000.00	\$ 13,695.00	\$ 13,695.00	\$ 1,200.00	\$ 1,200.00
SC 3.5	Dust Control	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 23,483.80	\$ 23,483.80	\$ 20,000.00	\$ 20,000.00	\$ 27,773.00	\$ 27,773.00	\$ 22,000.00	\$ 22,000.00
SC 3.6	Pedestrian Trail	1	LS	\$ 1,724,753.00	\$ 1,724,753.00	\$ 828,283.40	\$ 828,283.40	\$ 692,000.00	\$ 692,000.00	\$ 759,000.00	\$ 759,000.00	\$ 1,004,213.00	\$ 1,004,213.00
SC 3.7	Water Service - 3/4" Meter	1	LS	\$ 36,420.00	\$ 36,420.00	\$ 10,619.22	\$ 10,619.22	\$ 11,000.00	\$ 11,000.00	\$ 2,888.00	\$ 2,888.00	\$ 12,000.00	\$ 12,000.00
SC 3.8	Water Service - 1" Meter	1	LS	\$ 94,460.00	\$ 94,460.00	\$ 15,928.84	\$ 15,928.84	\$ 19,000.00	\$ 19,000.00	\$ 34,161.00	\$ 34,161.00	\$ 18,468.00	\$ 18,468.00
SC 3.9	Signal Systems	1	LS	\$ 147,109.00	\$ 147,109.00	\$ 64,894.08	\$ 64,894.08	\$ 79,000.00	\$ 79,000.00	\$ 123,962.00	\$ 123,962.00	\$ 200,000.00	\$ 200,000.00
SC 3.10	Lighting and Electrical	1	LS	\$ 1,410,012.00	\$ 1,410,012.00	\$ 653,224.78	\$ 653,224.78	\$ 780,000.00	\$ 780,000.00	\$ 873,231.00	\$ 873,231.00	\$ 655,000.00	\$ 655,000.00
SC 3.11	Irrigation System	1	LS	\$ 181,400.00	\$ 181,400.00	\$ 244,515.07	\$ 244,515.07	\$ 135,000.00	\$ 135,000.00	\$ 133,314.00	\$ 133,314.00	\$ 136,800.00	\$ 136,800.00
SC 3.12	Landscaping	1	LS	\$ 259,992.00	\$ 259,992.00	\$ 179,708.90	\$ 179,708.90	\$ 295,000.00	\$ 295,000.00	\$ 309,426.00	\$ 309,426.00	\$ 317,516.00	\$ 317,516.00
SC 3.13	Native Revegetation and Seeding	1	LS	\$ 183,881.00	\$ 183,881.00	\$ 138,049.91	\$ 138,049.91	\$ 160,000.00	\$ 160,000.00	\$ 144,424.00	\$ 144,424.00	\$ 148,200.00	\$ 148,200.00
SC 3.14	Site Amenities	1	LS	\$ 413,968.00	\$ 413,968.00	\$ 508,116.17	\$ 508,116.17	\$ 377,000.00	\$ 377,000.00	\$ 470,598.00	\$ 470,598.00	\$ 422,286.00	\$ 422,286.00
SC 3.15	Ocotillo Shade Shelters	1	LS	\$ 372,104.00	\$ 372,104.00	\$ 284,353.76	\$ 284,353.76	\$ 430,000.00	\$ 430,000.00	\$ 361,668.00	\$ 361,668.00	\$ 395,200.00	\$ 395,200.00
TOTAL BASE BID					\$ 5,779,273.00		\$ 3,883,184.49		\$ 3,923,000.00		\$ 3,942,067.00		\$ 3,992,519.00

Subcontractors:	Site Amenities (Ocotillo Shade Stru)	Park Pro			
	Concrete	Cedco & Affiliates			Sahara Concrete, Inc.
	Fencing	All Star Fencing	All Star Fence		All Star Fencing Co
	Grading/Paving	Las Vegas Paving		SW Iron	Las Vegas Paving Corp.
	Signage/Striping	Nelson Hniker Striping			
	Wet Utilities				
	Traffic Control				
	Electric	Palmer Electric	Palmer Electric	Spirit Underground	Wheeler's Electric, Inc
	Site Signs				
	Landscape		Geneva Landscape	Geneva Landscape	Geneva Landscape

Suppliers:	Concrete	Quickrete Products			
	Fencing				
	Signage/Striping				
	Wet Utilities				
	Electric	Nedco Supply		Dana Kepner/AZ Plus	
	Site Signs				
	Ocotillo Structures	Classic Recreation			Park Pro
	Plant Material			Kalamazoo Materials	
	Exercise Equipment	Great Western			Great Western Park & Playground
	Asphalt				
	Type II				

BID ABSTRACT
CITY OF NORTH LAS VEGAS
 UPPER LAS VEGAS WASH TRAIL, PHASE 1
 BID NO. 1320 - LABOR COMMISSION NO. PWP CL-2009-67
 BID DATE: July 16, 2009

ITEM	DESCRIPTION	QTY	UNIT	ENGINEER'S ESTIMATE		APCO CONSTRUCTION		EL CAMINO CONSTRUCTION, INC.		SOUTHWEST IRON WORKS, LLC.		JNJ ENGINEERING CONSTRUCTION, INC.	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
SC 3.1	Construction Conflicts and Additional Work	1	LS	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00
SC 3.2	Mobilization and Demobilization	1	LS	\$ 300,174.00	\$ 300,174.00	\$ 83,945.00	\$ 83,945.00	\$ 65,600.00	\$ 65,600.00	\$ 170,400.00	\$ 170,400.00	\$ 400,000.00	\$ 400,000.00
SC 3.3	Traffic Control	1	LS	\$ 40,000.00	\$ 40,000.00	\$ 44,000.00	\$ 44,000.00	\$ 15,950.00	\$ 15,950.00	\$ 20,220.00	\$ 20,220.00	\$ 35,000.00	\$ 35,000.00
SC 3.4	Storm Water Pollution Control	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 8,600.00	\$ 8,600.00	\$ 7,650.00	\$ 7,650.00	\$ 1,120.00	\$ 1,120.00	\$ 10,000.00	\$ 10,000.00
SC 3.5	Dust Control	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 11,000.00	\$ 11,000.00	\$ 10,974.00	\$ 10,974.00	\$ 30,260.00	\$ 30,260.00	\$ 50,000.00	\$ 50,000.00
SC 3.6	Pedestrian Trail	1	LS	\$ 1,724,753.00	\$ 1,724,753.00	\$ 795,663.00	\$ 795,663.00	\$ 650,000.00	\$ 650,000.00	\$ 818,000.00	\$ 818,000.00	\$ 1,199,000.00	\$ 1,199,000.00
SC 3.7	Water Service - 3/4" Meter	1	LS	\$ 36,420.00	\$ 36,420.00	\$ 21,450.00	\$ 21,450.00	\$ 134,200.00	\$ 134,200.00	\$ 8,566.00	\$ 8,566.00	\$ 2,400.00	\$ 2,400.00
SC 3.8	Water Service - 1" Meter	1	LS	\$ 94,460.00	\$ 94,460.00	\$ 37,400.00	\$ 37,400.00	\$ 22,500.00	\$ 22,500.00	\$ 19,420.00	\$ 19,420.00	\$ 4,500.00	\$ 4,500.00
SC 3.9	Signal Systems	1	LS	\$ 147,109.00	\$ 147,109.00	\$ 144,992.00	\$ 144,992.00	\$ 40,900.00	\$ 40,900.00	\$ 134,500.00	\$ 134,500.00	\$ 294,550.00	\$ 294,550.00
SC 3.10	Lighting and Electrical	1	LS	\$ 1,410,012.00	\$ 1,410,012.00	\$ 660,705.00	\$ 660,705.00	\$ 970,650.00	\$ 970,650.00	\$ 784,100.00	\$ 784,100.00	\$ 710,000.00	\$ 710,000.00
SC 3.11	Irrigation System	1	LS	\$ 161,400.00	\$ 161,400.00	\$ 172,700.00	\$ 172,700.00	\$ 202,000.00	\$ 202,000.00	\$ 226,700.00	\$ 226,700.00	\$ 138,000.00	\$ 138,000.00
SC 3.12	Landscaping	1	LS	\$ 259,992.00	\$ 259,992.00	\$ 300,300.00	\$ 300,300.00	\$ 260,000.00	\$ 260,000.00	\$ 289,600.00	\$ 289,600.00	\$ 300,000.00	\$ 300,000.00
SC 3.13	Native Revegetation and Seeding	1	LS	\$ 183,881.00	\$ 183,881.00	\$ 143,000.00	\$ 143,000.00	\$ 135,000.00	\$ 135,000.00	\$ 145,600.00	\$ 145,600.00	\$ 150,000.00	\$ 150,000.00
SC 3.14	Site Amenities	1	LS	\$ 413,008.00	\$ 413,008.00	\$ 680,325.00	\$ 680,325.00	\$ 414,000.00	\$ 414,000.00	\$ 465,500.00	\$ 465,500.00	\$ 107,000.00	\$ 107,000.00
SC 3.15	Ocotillo Shade Shelters	1	LS	\$ 372,104.00	\$ 372,104.00	\$ 294,665.00	\$ 294,665.00	\$ 290,000.00	\$ 290,000.00	\$ 397,000.00	\$ 397,000.00	\$ 139,000.00	\$ 139,000.00
TOTAL BASE BID					\$ 5,779,273.00		\$ 3,999,985.00		\$ 4,049,429.00		\$ 4,120,008.00		\$ 4,139,450.00

Subcontractors:	Site Amenities (Ocotillo Shade Struc)	Park Pro			
	Concrete				
	Fencing	All Star Fencing			
	Grading/Paving	Buche's Inc.			
	Signage/Striping				
	Well Utilities				
	Traffic Control				
	Electric	Cove Electric of NV	Bombard Electrical	Sequoia Electric	Reliance Electric
	Site Signs				
	Landscaping	Sunworld Landscape LLC		Tard, Inc	Green Tree Landscaping

Suppliers:	Concrete	Cal-Portland	Nevada Ready Mix	Wauseon Tr's	Cemex
	Fencing	Ocotillo Lumber			
	Signage/Striping				
	Well Utilities	Ferguson Waterworks			
	Electric	Crescent Electric			
	Site Signs	Signs West Inc			
	Ocotillo Structures	Cassio Recreation Systems			
	Plant Material	Native Resources			
	Exercise Equipment	Fab FX		Great Western Park & Play	
	Asphalt	Las Vegas Paving	Las Vegas Paving		Walla Cargo
	Type II		Prime Grading	Bardon Materials	

BID ABSTRACT
CITY OF NORTH LAS VEGAS
UPPER LAS VEGAS WASH TRAIL, PHASE 1
BID NO. 1320 - LABOR COMMISSION NO. PWP CL-2009-67
BID DATE: July 16, 2009

ITEM	DESCRIPTION	QTY	UNIT	ENGINEER'S ESTIMATE		CAPRIATI CONSTRUCTION CORP.		ROWLEY CONTRACTING, INC.		LEGACY CONSTRUCTION & DEVELOPMENT		CCB ENTERPRISES	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
SC 3.1	Construction Conflicts and Additional Work	1	LS	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00	\$ 600,000.00
SC 3.2	Mobilization and Demobilization	1	LS	\$ 300,174.00	\$ 300,174.00	\$ 220,000.00	\$ 220,000.00	\$ 367,500.00	\$ 367,500.00	\$ 128,000.00	\$ 128,000.00	\$ 40,000.00	\$ 40,000.00
SC 3.3	Traffic Control	1	LS	\$ 40,000.00	\$ 40,000.00	\$ 27,000.00	\$ 27,000.00	\$ 13,360.00	\$ 13,360.00	\$ 38,800.00	\$ 38,800.00	\$ 57,200.00	\$ 57,200.00
SC 3.4	Storm Water Pollution Control	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 21,000.00	\$ 21,000.00	\$ 8,620.00	\$ 8,620.00	\$ 16,000.00	\$ 16,000.00	\$ 22,000.00	\$ 22,000.00
SC 3.5	Dust Control	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 60,000.00	\$ 60,000.00	\$ 57,500.00	\$ 57,500.00	\$ 85,000.00	\$ 85,000.00	\$ 8,000.00	\$ 8,000.00
SC 3.6	Pedestrian Trail	1	LS	\$ 1,724,753.00	\$ 1,724,753.00	\$ 1,100,000.00	\$ 1,100,000.00	\$ 987,505.00	\$ 987,505.00	\$ 909,000.00	\$ 909,000.00	\$ 651,200.00	\$ 651,200.00
SC 3.7	Water Service - 3/4" Meter	1	LS	\$ 36,420.00	\$ 36,420.00	\$ 6,000.00	\$ 6,000.00	\$ 20,390.00	\$ 20,390.00	\$ 8,400.00	\$ 8,400.00	\$ 35,100.00	\$ 35,100.00
SC 3.8	Water Service - 1" Meter	1	LS	\$ 94,460.00	\$ 94,460.00	\$ 9,000.00	\$ 9,000.00	\$ 35,455.00	\$ 35,455.00	\$ 18,500.00	\$ 18,500.00	\$ 39,000.00	\$ 39,000.00
SC 3.9	Signal Systems	1	LS	\$ 147,109.00	\$ 147,109.00	\$ 165,000.00	\$ 165,000.00	\$ 73,060.00	\$ 73,060.00	\$ 258,000.00	\$ 258,000.00	\$ 197,000.00	\$ 197,000.00
SC 3.10	Lighting and Electrical	1	LS	\$ 1,410,012.00	\$ 1,410,012.00	\$ 840,000.00	\$ 840,000.00	\$ 983,835.00	\$ 983,835.00	\$ 824,000.00	\$ 824,000.00	\$ 825,000.00	\$ 825,000.00
SC 3.11	Irrigation System	1	LS	\$ 161,400.00	\$ 161,400.00	\$ 195,000.00	\$ 195,000.00	\$ 74,230.00	\$ 74,230.00	\$ 216,000.00	\$ 216,000.00	\$ 198,000.00	\$ 198,000.00
SC 3.12	Landscaping	1	LS	\$ 259,992.00	\$ 259,992.00	\$ 195,000.00	\$ 195,000.00	\$ 447,560.00	\$ 447,560.00	\$ 282,000.00	\$ 282,000.00	\$ 307,000.00	\$ 307,000.00
SC 3.13	Native Revegetation and Seeding	1	LS	\$ 183,881.00	\$ 183,881.00	\$ 136,500.00	\$ 136,500.00	\$ 132,600.00	\$ 132,600.00	\$ 138,000.00	\$ 138,000.00	\$ 143,000.00	\$ 143,000.00
SC 3.14	Site Amenities	1	LS	\$ 413,968.00	\$ 413,968.00	\$ 381,000.00	\$ 381,000.00	\$ 344,705.00	\$ 344,705.00	\$ 561,000.00	\$ 561,000.00	\$ 1,104,500.00	\$ 1,104,500.00
SC 3.15	Ocotillo Shade Shelters	1	LS	\$ 372,104.00	\$ 372,104.00	\$ 325,000.00	\$ 325,000.00	\$ 147,615.00	\$ 147,615.00	\$ 325,000.00	\$ 325,000.00	\$ 361,000.00	\$ 361,000.00
TOTAL BASE BID					\$ 5,779,273.00		\$ 4,280,500.00		\$ 4,293,935.00		\$ 4,407,700.00		\$ 4,588,000.00

Subcontractors:	Site Amenities (Ocotillo Shade Stru)	Park Pro		Pro Park	
	Concrete	Stewart & Sundell			
	Fencing		All Star Fencing	The Tiberti Company	All Star Fencing
	Grading/Paving	Southern Nevada Paving	Las Vegas Paving	Las Vegas Paving	Hyrock Excavation
	Signage/Striping		Meuffer Striping	Highway Striping & Signs	
	Wet Utilities				
	Traffic Control		Traffic Control Inc.		
	Electric	Spirit Electric	Wheeler's Electric	Wheeler's Electric	Mc4 Construction
	Site Signs				
	Landscape	Southwest Lawn Shaping		Kokopelli Landscaping	MS Concrete

Suppliers:	Concrete	Ready Mix, Inc.	Southern Nevada Ready Mix	
	Fencing			
	Signage/Striping			
	Wet Utilities		APS	
	Electric			
	Site Signs		Signs West	
	Ocotillo Structures	Classic Recreation System		Park Pro
	Plant Material			
	Exercise Equipment		Creative Play	Creative Play
	Asphalt	Bardon Materials		
	Type II		Impact Sand & Gravel	

Created by: Donna Washington 7/20/09

Checked by: Clint Fry